OFFICE OF THE EXECUTIVE ENGINEER, HEMAVATHY CANAL DIVISION, NO. 2, HOLENARASIPURA.

Brief Tender Notification dated 11th July 1975.

No. HCD-2/DB-1/TNP/RBC/KM/3323[illegible]/1816. Separate percentage rates sealed tenders in duplicate in the prescribed form superscribed with name of work are invited from the Registered Contractors of Karnataka PWD of Class specified in Col. 11 for the following works and will be received by the Executive Engineer, No. 2 Hemavathy Canal Division, Holenarasipura upto 4-00 p.m. on 4th and 8th August 1975 as noted in Col. 9.

Sl. No.	Name and location of work	Cost of work put to tender	E.M.D. @ 2½% of the amount in Col 3	Cost of tender document	Period for completion of work excluding monsoon period from 15th June to 15th September	Date of receipt of application for issue of blank tender forms together with the cost of tender forms	Date of issue of Blank tender forms	Last date for receipt of completed tender documents	Division to which work is attached	Class of Contractors eligible to quote
1	2	3	4	5	6	7	8	9	10	11
1	Earthwork excavation of HRBC KM. 33, Ch. 32300 to 32375 M. (Balance work).	23,108	578	20—60	3 Months	26—7—75	2-8-75	4—8—75 up to 4-00 p.m.	Hemavathy Canal Division No. 2, Holenarasipura (Hassan District)	Class IV and above
2	do KM. 33, Ch. 32375 to 32400 M. (Balance work)	22,370	560	20—60	3 Months					do
3	do KM. 33, Ch. 32400 to 32500 M. do	65,297	1,634	20—60	4 Months					Class III & above
4	do KM. 36, Ch. 35250 to 35350 M. do	87,669	2,192	20—60	5 Months					do
5	do KM. 36, Ch. 35350 to 35450 M. do	82,208	2,056	20—60	5 Months					do
6	do KM. 36, Ch. 35450 to 35550 M. do	95,197	2,383	20—60	5 Months					do
7	do KM. 36 Ch. 35550 to 35650 M. do	94,525	2,414	20—60	5 Months					do
8	do KM. 36, Ch. 35650 to 35700 M. do	76,560	1,914	20—60	5 Months					do
9	do KM. 36, Ch. 35700 to 35750 M. do	1,21,736	3,043	20—60	6 Months					do
10	do KM. 36, Ch. 35750 to 35775 M. do	71,181	1,779	20—60	5 Months	28—7—75	6-8-75	8—8—75 upto 4-00 p.m.		do
11	do KM. 36, Ch. 35775 to 35800 M. do	72,299	1,933	20—60	5 Months					do
12	do KM. 36 Ch. 35800 to 35850 M. do	1,69,209	4,231	20—60	8 Months					do
13	do KM. 36, Ch. 35850 to 35900 M. do	1,85,962	4,650	20—60	8 Months					do
14	do KM. 36, Ch. 35900 to 35950 M. do	1,37,263	3,432	20—60	6 Months					do
15	do KM. 36, Ch. 35950 to 36000 M. do	91,282	2,358	20—60	5 Months					do
16	do KM. 41, Ch. 40800 to 41000 M. do (II Call)	1,12,017	3,566	20—60	10 do					do

The tenders will be opened on the same day if possible in the presence of Contractors or their authorised agents who may choose to be present on that day at 4-30 p.m. In case tender documents have to be sent by post an extra cost of Rs. 5 per set has to be sent to meet the postal charges but the department will not be held responsible for delay in transit, etc., The Officer competent to accept tender shall have the right to reject any or all the tenders without assigning any reasons.

Further details will be available for inspection at the Office of the Executive Engineer, Hemavathy Canal Division No. 2, Holenarsipura from 26th July 1975 and 28th July 1975 and no conditional claim will be accepted.

308

S. NAGARAJA RAO, *Executive Engineer.*